



**VIA FEDERAL EXPRESS**

**TO:** All Prospective Bidders

**FROM:** Robert K. McCleary, Executive Director  
Contra Costa Transportation Authority (CCTA)

**DATE:** June 18, 2007

**SUBJECT:** Addendum No. 2 to Contract Documents for CCTA Contract No. 220  
State Route 4 Loveridge Road Overcrossing Pumping Plant

**The Bid Opening Date is postponed and is now scheduled on:**

**Tuesday, June 26, 2007 at 2:00 p.m.**

at

**Contra Costa Transportation Authority  
3478 Buskirk Avenue, Suite 100, Pleasant Hill, CA 94523**

Certain revisions are hereby incorporated into the **Contract Documents** for the subject project.  
These revisions are as follows:

**NOTICE TO CONTRACTORS AND SPECIFICATIONS:**

1. Section 5-3, "Federal Wage Rates," delete the entire section (Pages 237 - 277) and replace it in its entirety with Attachment A (Pages 237A - 277A).

**ATTACHMENTS:**

Attachment A            Federal Wage Rates

Attachment B            Bid Inquiries Log

**State Route 4 Loveridge Road Overcrossing Pumping Plant  
CCTA Contract No. 220  
Addendum No. 2**

---

BY THE ORDER OF THE CONTRA COSTA TRANSPORTATION AUTHORITY:  
Robert K. McCleary, Executive Director

**BIDDER ACKNOWLEDGMENT**

---

**Bidder's Signature**

---

**Date**

BIDDER: Return a signed copy of THIS PAGE of this addendum with your proposal. Please insert it with all other addenda signature pages, if any, in numerical order, loosely behind the Proposal signature page in the Proposal and Contract book. Failure to thus acknowledge receipt of and include the provisions of this addendum in your proposal will be just cause for considering your bid to be non-responsive.